

Project: NH ()
Control: 0050-02-082
Location: At Barron Road
County: Brazos

**ADVANCE FUNDING AGREEMENT FOR VOLUNTARY
TRANSPORTATION IMPROVEMENT PROJECTS (ON-SYSTEM)**

THE STATE OF TEXAS §

THE COUNTY OF TRAVIS §

THIS AGREEMENT IS MADE BY AND BETWEEN the State of Texas, acting through the Texas Department of Transportation, hereinafter called the State, and the City of College Station, a Home-Rule Municipal Corporation, acting by and through the College Station City Council, hereinafter called the Local Government.

WITNESSETH

WHEREAS, Transportation Code, Chapter 201 and Transportation Code, Chapter 221 authorizes the State to lay out, construct, maintain, and operate a system of streets, roads, and highways that comprise **the** State Highway System; and,

WHEREAS, Commission Minute Order Number 104908 authorizes the State to undertake a highway improvement generally described as a project to construct a new interchange on SH 6 at Barron Road; and,

WHEREAS, the Local Government has requested that the State allow the Local Government to participate in said improvement by funding and preparing that portion of the improvement described as the preliminary engineering phase, including a schematic design, environmental assessment, right-of-way documents, and plans, specifications and estimate (PS&E) for the project to construct a new interchange on SH 6 at Barron Road, hereinafter called the "Project"; and,

WHEREAS, the State has determined that such participation is in the best interest of the citizens of the State;

NOW, THEREFORE, in consideration of the premises and of the mutual covenants and agreements of the parties hereto, to be by them respectively kept and performed as hereinafter set forth, the State and the Local Government do agree as follows:

AGREEMENT

Article 1. Time Period Covered

This Agreement becomes effective when signed by the last party whose signing makes the agreement fully executed, and the State and the Local Government will consider it to be in full force and **effect** until the Project described herein has been completed and accepted by all parties or unless terminated, as hereinafter provided.

Project: NH ()
Control: 0050-02-082
Location: At Barron Road
County: Brazos

Article 2. Project Funding and Work Responsibilities

The State will authorize the performance of only those Project items of work the Local Government requested and has agreed to perform as described in Attachment A, Payment Provision and Work Responsibilities, which is attached to and made a part of this contract. Those Project items of work that are the responsibility of the Local Government will be carried out and completed by the Local Government at no cost to the State.

Texas Government Code, Chapter 2106 requires the State to recover indirect costs associated with this Agreement as calculated based on prevailing rates specified in the State's Indirect Cost Recovery Program.

Article 3. Right of Access

If the Local Government is the owner of any part of the Project site, the Local Government shall permit the State or its authorized representative access to the site to perform any activities required to execute the work. The Local Government will provide for all necessary right-of-way and utility adjustments needed for performance of the work on sites not owned or to be acquired by the State subject to relocation assistance and utility adjustments as provided in the Texas Administrative Code.

Article 4. Responsibilities of the Parties

The Local Government acknowledges that while it is not an agent, servant, nor employee of the State, it **is** responsible for its own acts and deeds and for those of its agents or employees during the performance of the work on the Project.

Article 5. Document and Information Exchange

The Local Government agrees to electronically deliver to the State all general notes, specifications, contract provision requirements and related documentation in a Microsoft® Word or similar document. If requested by the State, the Local Government will use the State's document template. **The Local** Government shall also provide a detailed construction time estimate including types of activities **and** month in the format required by the State. This requirement applies whether the local entity creates **the** documents with its own forces or by hiring a consultant or professional provider.

Article 6. Interest

In the event payment of funds by the Local Government becomes **necessary, the** State will not pay **interest on these** funds. Funds provided by the Local Government will be deposited into, and **retained in**, the State Treasury.

Article 7. Inspection and Conduct of Work

Unless otherwise specifically stated in Attachment A, Payment Provision and Work Responsibilities, **to this contract, the** State will supervise and inspect all construction work performed hereunder and **provide** such engineering inspection and testing services as may be required to ensure that the Project is accomplished in accordance with the approved plans and specifications. All **correspondence** and instructions to the construction contractor performing the construction work will be the sole responsibility of the State. Unless otherwise specifically stated in Attachment A to **this contract**, all work will be performed in accordance with the *Standard Specifications for Construction and Maintenance of Highways, Streets, and Bridges* adopted by the State and incorporated herein by reference, or special specifications approved by the State.

Project: NH ()
Control: 0050-02-082
Location: At Barron Road
County: Brazos

Article 8. Increased Costs

If the Local Government cannot continue the Project for fiscal (budget) reasons, this contract shall be mutually terminated in accordance with Article 10, Termination.

If any existing or future local ordinances, including, but not limited to, outdoor advertising billboards or storm water drainage facility requirements, are more restrictive than State or Federal Regulations, or any other locally proposed changes, including, but not limited to plats or replats, result in increased costs, then, any increased costs associated with the ordinances or changes will be paid by the local entity. The cost of providing such right of way acquired by the State shall mean the total expenses in acquiring the property interests either through negotiations or eminent domain proceedings, including expenses related to relocation, removal, or adjustment of eligible utilities.

Article 9. Maintenance

Upon completion of the Project, the State will assume responsibility for the maintenance of the completed Project unless otherwise specified in Attachment A to this Agreement.

Article 10. Termination

This Agreement may be terminated in the following manner:

- ♦ by mutual written agreement and consent of both parties;
- ♦ by either party upon the failure of the other party to fulfill the obligations set forth herein;
- ♦ by the State if it determines that the performance of the Project is not in the best interest of the State.
- ♦ by the Local Government if the cost to complete the Local Government's portion of the preliminary engineering phase exceeds the amount budgeted for the Project by the Local Government.

If the contract is terminated in accordance with the above provisions, the Local Government will be responsible for payment of all Project costs related to that portion of the preliminary engineering phase that is the responsibility of the Local Government as described in Attachment A to this contract.

- A. If by mutual written consent of both parties it is determined that additional funding is required from the Local Government during the development of the Project, the Local Government will make payment to the State within thirty (30) days from receipt of the State's written notification.
- B. Upon completion of the Project, the State will perform an audit of the Project costs. Any funds due to the Local Government, the State, or the Federal Government will be promptly paid by the owing party.

Project: NH ()
Controi: 0050-02-082
Location: At Barron Road
County: Brazos

11. Notices

All notices to either party by the other required under this Agreement shall be delivered personally or sent by certified or U.S. mail, postage prepaid or sent by electronic mail, (electronic notice being permitted to the extent permitted by law but only after a separate written consent of the parties), addressed to such party at the following addresses:

State: Mr. Lonny G. Traweek, P.E.
Bryan District Engineer
1300 North Texas Avenue
Bryan, Texas 77803-2760

Local Government: Mr. Mark L. Smith
Director of Public Works
City of College Station
P.O. Box 9960
College Station, Texas 77842

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided herein. Either party may change the above address by sending written notice of the change to the other party. Either party may request in writing that such notices shall delivered personally or by certified U.S. mail and such request shall **be** honored and carried out by the other party.

Article 12. Sole Agreement

In the event the terms of the Agreement are in conflict with the provisions of any other existing agreements between the Local Government and the State, the latest agreement shall take precedence over the other agreements in matters related to the Project.

Article 13. Successors and Assigns

The State and the Local Government each binds itself, its successors, executors, assigns, and administrators to the other party to this Agreement and to the successors, executors, assigns, and administrators of such other party in respect to all covenants of this Agreement.

Article 14. Amendments

By mutual written consent of the parties, this contract may be amended prior to its expiration.

Article 15. Signatory Warranty

The signatories to this Agreement warrant that each has the authority to enter into this Agreement on **behalf** of the party they represent.

Project: NH ()
Control: 0050-02-082
Location: At Barr-on Road
County: Brazos

IN WITNESS WHEREOF, THE STATE AND THE LOCAL GOVERNMENT have executed duplicate counterparts to effectuate this Agreement.

THE STATE OF TEXAS

Executed for the Executive Director and approved for the Texas Transportation Commission for the purpose and effect of activating and/or carrying out the orders, established policies or work programs heretofore approved and authorized by the Texas Transportation Commission.

BY _____ Date _____
Jennifer D. Soldano
Director, Contract Services Office

THE LOCAL GOVERNMENT

Name of the Local Government City of College Station

BY _____ Date _____

Typed or Printed Name and Title Ron Silvia
Mayor, City of College Station

Project: NH ()
Control: 0050-02-082
Location: At Barron Road
County: Brazos

ATTEST:

Connie Hooks, City Secretary

Date

APPROVED:

Thomas E. Brymer, City Manager

Date



Carla A. Robinson
City Attorney

Date

Charles Cryan, Director of Fiscal Services

Date

Project: NH ()
Control: 0050-02-082
Location: At Barron Road
County: Brazos

Attachment A
Payment Provision
and
Work Responsibilities

The Local Government will carry out and complete its responsibilities, as described below, at no cost to the State. If the Local Government chooses to use a consultant engineer to develop preliminary engineering, environmental, right-of-way and construction documents for the Project, a representative of the State will have an active role in the selection and management of this consultant engineer.

PRELIMINARY ENGINEERING (ADVANCE PLANNING)

The Local Government, or its consultant engineer, is responsible for a portion of the Project's advance planning phase. This work will include, but is not limited to, preparing a preliminary design schematic of the proposed improvements in a format acceptable to the State; preparing an environmental assessment consistent with state and federal guidelines; determining right-of-way requirements and needed utility adjustments; and assisting with the appropriate public involvement activities for the Project.

The State will provide guidance and timely reviews as necessary for the Local Government, or its consultant engineer, to satisfactorily develop the schematic and environmental assessment. The State will review all documentation upon its completion, or at any time it is deemed necessary by the State. Should the State determine that the documentation, or any portion thereof, is unacceptable for reasons including, but not limited to, quality, accuracy, or its impact on construction and right-of-way costs, the Local Government shall, at its own cost, correct the documents to the satisfaction of the State.

The State is responsible for a portion of the Project's advance planning phase. This responsibility will include activities such as providing traffic projections, leading the public involvement activities, reviewing or processing the documents and efforts to secure approvals by the applicable state and federal agencies of the design schematic and environmental documents.

All work associated with the Preliminary Engineering (Advance Planning) phase that is the responsibility of the State as outlined above will be done by the State at no cost to the Local Government.

RIGHT OF WAY AND UTILITY ADJUSTMENTS

The Local Government, or its consultant, will prepare the necessary right-of-way maps, property descriptions, parcel plats and all other data as needed to properly describe the right of way needed for the construction of the Project. These documents will be prepared in accordance with the applicable State manuals and guidelines. The right-of-way maps and property descriptions shall be submitted to the State for review and approval. Tracings of the right-of-way maps shall be furnished to the State for its permanent records.

Project: NH ()
Control: 0050-02-082
Location: At Barron Road
County: Brazos

The Local Government, or its consultant, will identify all utilities that are in conflict with the construction of the Project. They will prepare the drawings and exhibits for the owners of the utilities so that adjustment can be accomplished in a timely manner.

The State will be responsible for acquiring all highway rights of way, for all relocation assistance and for all utility adjustments. The Local Government will participate in the cost of these activities as outlined in the Texas Administrative Code. The owner of each utility will be responsible for acquiring all easements and/or permits required for the relocation of their facility.

All work associated with the Right of Way and Utility Adjustment phase that is the responsibility of the State as outlined above will be done by the State at no cost to the Local Government, except as required by the Texas Administrative Code.

PLANS, SPECIFICATIONS AND ESTIMATE (PS&E)

The Local Government, or its consultant engineer, will prepare the construction documents. These documents are understood to include the plans, specifications, and estimate (PS&E) necessary to let the Project to contract. This PS&E shall be prepared in accordance with the currently approved versions of the State's Roadway Design Manual, the PS&E Preparation Manual, the AASHTO Policy on Geometric Design of Highways and Streets, and the current version of the State's Standard Specifications for Construction of Highways, Streets and Bridges and any other reference or manual deemed appropriate by the State. The Local Government, or its consultant engineer, will develop the construction documents in a format and content acceptable to the State. Should the State determine that the PS&E, or any portion thereof, is unacceptable for reasons including, but not limited to, quality, accuracy, or its impact to the construction and right-of-way cost of the Project, the Local Government will, at its own costs, correct the documents to the satisfaction of the State.

The State will provide the pavement design(s) for the Project. The State will provide guidance and timely reviews as necessary for the Local Government, or its consultant engineer, to satisfactorily develop and prepare the PS&E. The State will not let the Project to contract until a complete PS&E approved by the State exists.

All work associated with the Plans, Specifications and Estimate (PS&E) phase that is the responsibility of the State as outlined above will be done by the State at no cost to the Local Government.

CONTRACT LETTING, CONSTRUCTION AND CONTRACT ADMINISTRATION

Upon the completion of the tasks listed above and dependent upon the availability of state and/or federal construction funds, the State will process the Project for letting, solicit bids, award the contract, administer the contract, construct the Project, provide all construction inspection and material testing and accept the final Project upon its completion. The State's maintenance responsibilities will be limited to those specified in the current municipal maintenance agreement and will be confined to the portion of the Project within the State's right of way.

The Local Government, or its consultant engineer, will be responsible for reviewing all shop drawings required for the fabrication of structural items needed for the construction of the Project.