

**Switch Station Brazos Line Control House and Materials**  
**1/15/06 BID NO. 06-39**

		<b>Schweitzer Engineering Labs</b>	<b>Power &amp; Control Systems</b>
1	Pre-assembled Sustation Control House	\$190,535.00	\$492,916.00
2	Relay and Control Materials	\$135,300.00	\$278,539.00
3	Communications and Supervisory Control Equipment	\$403,265.00	\$32,137.00
	<b>TOTAL Materials Costs</b>	<b>\$729,100.00</b>	<b>\$803,592.00</b>

**Notes**

Calendar Days for Completion	By May 15th, 2006	By May 13th, 2006
Certification of Bid	Y	Y
Addendum Acknowledged	Y	Y
Bid Bond	N/A	N/A
Deviations/Conditions	Y*	Y*

\* Both vendors took exception to delivery of April 1st, 2006 and thus refuses liquidated damages clause

Staff Award Recommendation