
Item 
# Unit Quant. Description Unit Price Extension Unit Price Extension Unit Price Extension

1.01 LS 1 Mobilization 85,000.00 85,000.00 101,000.00 101,000.00 225,000.00 225,000.00
85,000.00 101,000.00 225,000.00

2.01 SY 9,820 Removal & disposal of existing concrete pavement 12.00 117,840.00 7.70 75,614.00 26.00 255,320.00
2.02 SY 5,168 Removal & disposal of existing asphalt pavement 9.00 46,512.00 3.85 19,896.80 20.00 103,360.00
2.03 SY 13,487 8" Lime modified subgrade 3.00 40,461.00 4.00 53,948.00 9.00 121,383.00
2.04 Ton 243 Lime slurry for stabilization 88.00 21,384.00 111.00 26,973.00 145.00 35,235.00
2.05 SY 12,711 6" reinforced concrete pavement 27.85 354,001.35 35.20 447,427.20 34.00 432,174.00
2.06 SY 54 Concrete walk replacement 50.00 2,700.00 68.00 3,672.00 107.00 5,778.00
2.07 SY 776 Concrete driveway entrance, type 1 35.00 27,160.00 57.00 44,232.00 71.00 55,096.00
2.08 SY 1,047 Concrete driveway entrance, type 2 37.00 38,739.00 52.00 54,444.00 73.00 76,431.00
2.09 LS 1 Traffic calming device 5,000.00 5,000.00 1,300.00 1,300.00 3,700.00 3,700.00

653,797.35 727,507.00 1,088,477.00

3.01 SY 880 Removal & disposal of existing asphalt pavement 12.00 10,560.00 5.00 4,400.00 20.00 17,600.00
3.02 SY 1,200 8" Lime modified subgrade 5.00 6,000.00 4.00 4,800.00 9.00 10,800.00
3.03 TN 22 Lime slurry for stabilization 88.00 1,936.00 111.00 2,442.00 145.00 3,190.00
3.04 SY 945 6" reinforced concrete pavement 29.00 27,405.00 37.70 35,626.50 34.00 32,130.00

45,901.00 47,268.50 63,720.00

4.01 LF 2,556 6" sidewalk 22.00 56,232.00 16.40 41,918.40 21.00 53,676.00
4.02 Ea. 9 Sidewalk ramp, type 1 400.00 3,600.00 385.00 3,465.00 400.00 3,600.00
4.03 Ea. 2 Sidewalk ramp, type 2 800.00 1,600.00 750.00 1,500.00 750.00 1,500.00
4.04 LS 1 Sidewalk ramp at Munson Ave. 3,000.00 3,000.00 2,520.00 2,520.00 4,400.00 4,400.00
4.05 Ea. 4 Mailbox relocation (standard) 100.00 400.00 135.00 540.00 400.00 1,600.00
4.06 Ea. 5 Mailbox relocation (brick) 1,500.00 7,500.00 400.00 2,000.00 1,000.00 5,000.00
4.07 LS 1 Rehab inlet box #1 3,500.00 3,500.00 5,500.00 5,500.00 3,100.00 3,100.00
4.08 Ea. 5 Relocatin of existing "STOP" sign 250.00 1,250.00 220.00 1,100.00 250.00 1,250.00
4.09 LF 80 Stop line striping 15.00 1,200.00 13.00 1,040.00 15.00 1,200.00
4.1 Ea. 3 Drain line extension 750.00 2,250.00 1,000.00 3,000.00 1,000.00 3,000.00

80,532.00 62,583.40 78,326.00
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5.01 Ea. 2 Curb inlet protection 100.00 200.00 75.00 150.00 400.00 800.00
5.02 SY 2,136 Sodding 3.00 6,408.00 7.20 15,379.20 4.00 8,544.00

5.00 Erosion Control Subtotal 6,608.00 15,529.20 9,344.00

A1.01 LF 490 24" RCP, Class III - structural 65.00 31,850.00 54.50 26,705.00 80.00 39,200.00
A1.02 LF 60 18" RCP, Class III - structural 57.00 3,420.00 48.20 2,892.00 71.00 4,260.00
A1.03 Ea. 3 5" Inlet box 3,000.00 9,000.00 2,830.00 8,490.00 3,500.00 10,500.00
A1.04 Ea. 1 Grate inlet 2,500.00 2,500.00 2,200.00 2,200.00 2,600.00 2,600.00
A1.05 LS 1 Connection of 24" RCP to inlet box #1 500.00 500.00 500.00 500.00 1,500.00 1,500.00
A1.06 LS 1 Relocation of 8" waterline 2,500.00 2,500.00 3,000.00 3,000.00 3,600.00 3,600.00
A1.07 LS 1 Relocation of (2) water service lines 1,400.00 1,400.00 1,500.00 1,500.00 2,500.00 2,500.00
A1.08 LS 1 Relocation of 2" gas line 3,300.00 3,300.00 100.00 100.00 5,000.00 5,000.00
A1.09 Ea. 4 Curb inlet protection 100.00 400.00 75.00 300.00 400.00 1,600.00

54,870.00 45,687.00 89,448.00

1.00 Mobilization Subtotal 85,000.00 101,000.00 225,000.00
2.00 Street Improvements Subtotal 653,797.35 727,507.00 1,088,477.00

3.00 Side Street Improvements Subtotal 45,901.00 47,268.50 63,720.00
4.00 Miscellaneous Improvements Subtotal 80,532.00 62,583.40 78,326.00

5.00 Erosion Controal Subtotal 6,608.00 15,529.20 9,344.00

TOTAL 871,838.35$    953,888.10$        1,464,867.00$    

Alternate #1 Subtotal 54,870.00$      45,687.00$          89,448.00$         

Alternate #1 Subtotal

5.00 EROSION CONTROL

ALTERNATE #1
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