

Tabulation for Bid #06-50
Transmission Lines Materials

Item No.	Item Description	Quantity	TransAmerican Power Products			Priester, Mell and Nicholson			Texas Power and Construction			Hughes Supply		
			Unit Price	Total	Delivery	Unit Price	Total	Delivery	Unit Price	Total	Delivery	Unit Price	Total	Delivery
A-1	Concrete Pole, prestressed 85'	1	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A-2	Concrete Pole, prestressed 85'	11	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A-3	Concrete Pole, prestressed 85'	2	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A-4	Concrete Pole, prestressed 85'	6	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A-5	Concrete pole, prestressed 90'	2	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A-6	Concrete pole, prestressed 90'	3	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A-7	Concrete pole, prestressed 95'	1	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A-8	Concrete pole, prestressed 95'	1	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A-9	Concrete pole, prestressed 100'	1	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A10	Concrete pole, prestressed 105'	1	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A11	Concrete pole, prestressed 115'	2	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A12	Concrete pole, prestressed 125'	1	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
A13	Concrete pole, prestressed 130'	1	\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00		\$0.00	\$0.00	
B-1	Steel pole, Seventy three feet.	1	\$12,925.60	\$12,925.60	8-12 weeks	\$21,126.00	\$21,126.00	4/10/2006	\$16,650.00	\$16,650.00	5/14/2006	\$16,420.00	\$16,420.00	5/14/2006
B-2	Steel pole, seventy six feet.	1	\$22,015.90	\$22,015.90	8-12 weeks	\$34,481.00	\$34,481.00	4/10/2006	\$26,000.00	\$26,000.00	5/14/2006	\$25,801.00	\$25,801.00	5/14/2006
B-3	Steel Pole, seventy nine feet.	1	\$23,272.00	\$23,272.00	8-12 weeks	\$36,463.00	\$36,463.00	4/10/2006	\$27,000.00	\$27,000.00	5/14/2006	\$26,830.00	\$26,830.00	5/14/2006
B-4	Steel pole, eighty two feet.	1	\$14,652.70	\$14,652.70	8-12 weeks	\$24,794.00	\$24,794.00	4/10/2006	\$18,150.00	\$18,150.00	5/14/2006	\$18,130.00	\$18,130.00	5/14/2006
B-5	Steel pole, eighty six feet.	1	\$15,644.40	\$15,644.40	8-12 weeks	\$25,865.00	\$25,865.00	4/10/2006	\$18,900.00	\$18,900.00	5/14/2006	\$18,774.00	\$18,774.00	5/14/2006
C-1	Wire, #1033 ACSS	45000	\$0.00	\$0.00		\$2.14	\$96,300.00	6 Weeks	\$2.85	\$128,250.00	6 weeks	\$2.96	\$133,200.00	9-10 Wks
C-2	Wire, #1431 ACSS	115000	\$0.00	\$0.00		\$2.89	\$332,350.00	6 Weeks	\$3.60	\$414,000.00	6 weeks	\$3.74	\$430,100.00	9-10 Wks
C-3	Ground Wire	7800	\$0.00	\$0.00		\$0.00	\$0.00		\$0.38	\$2,964.00	2 weeks	\$0.32	\$2,496.00	2 Weeks
C-4	Guy Wire, 3/8" HSS	32500	\$0.00	\$0.00		\$0.00	\$0.00		\$0.26	\$8,450.00	2 weeks	\$0.25	\$8,125.00	2 Weeks
D-1	Insulator, suspension, 138 kv	170	\$0.00	\$0.00		\$0.00	\$0.00		\$120.25	\$20,442.50	5 weeks	\$81.40	\$13,838.00	4-5 Weeks
D-2	Insulator, suspension, line post hor.	12	\$0.00	\$0.00		\$0.00	\$0.00		\$125.00	\$1,500.00	6 weeks	\$110.21	\$1,322.52	4-5 Weeks
D-3	Insulator and stud, post type, horz.	230	\$0.00	\$0.00		\$0.00	\$0.00		\$538.00	\$123,740.00	6 weeks	\$436.00	\$100,280.00	4-5 Weeks
E-1	Eyenuit, for 7/8" bolt	25	\$0.00	\$0.00		\$0.00	\$0.00		\$17.35	\$433.75	14 weeks	\$14.61	\$365.25	14 Weeks
E-2	Pole band connecting link	24	\$0.00	\$0.00		\$0.00	\$0.00		\$9.25	\$222.00	8 weeks	\$7.94	\$190.56	8-9 Weeks
E-3	Clip, Ground wire, 7/8	250	\$0.00	\$0.00		\$0.00	\$0.00		\$1.10	\$275.00	8 weeks	\$1.12	\$280.00	14 Weeks
E-4	Clamp, suspension per specification	155	\$0.00	\$0.00		\$259.00	\$40,145.00	4/10/2006	\$317.00	\$49,135.00	14 weeks	\$174.00	\$26,970.00	8-10 Wks
E-5	Clamp, suspension per specification	175	\$0.00	\$0.00		\$297.00	\$51,975.00	4/10/2006	\$356.00	\$62,300.00	14 weeks	\$181.00	\$31,675.00	8-10 Wks
E-6	Clamp, suspension, ductile iron	55	\$0.00	\$0.00		\$0.00	\$0.00		\$26.70	\$1,468.50	11 weeks	\$21.04	\$1,157.20	10-11 Wks
E-7	Crossarm per specifications	5	\$0.00	\$0.00		\$185.00	\$925.00	2-3 Week	\$206.00	\$1,030.00	5 weeks	\$0.00	\$0.00	
E-8	Crossarm per specifications	44	\$0.00	\$0.00		\$111.00	\$4,884.00	2-3 Week	\$145.00	\$6,380.00	5 weeks	\$0.00	\$0.00	
E-9	Dead-end Compression	30	\$0.00	\$0.00		\$465.00	\$13,950.00	2-3 Week	\$570.00	\$17,100.00	14 weeks	\$91.04	\$2,731.20	8-10 Wks
E10	Dead-end Compression	100	\$0.00	\$0.00		\$515.00	\$51,500.00	2-3 Week	\$629.00	\$62,900.00	14 weeks	\$297.24	\$29,724.00	8-10 Wks
E11	Grip, cushioned suspension	33	\$0.00	\$0.00		\$59.00	\$1,947.00	2-3 Week	\$71.50	\$2,359.50	14 weeks	\$136.12	\$4,491.96	8-10 Wks
E12	Guy attachment per specifications	38	\$0.00	\$0.00		\$0.00	\$0.00		\$22.70	\$862.60	14 weeks	\$20.64	\$784.32	14 Weeks
E13	Guy attachment per specifications	4	\$0.00	\$0.00		\$0.00	\$0.00		\$171.15	\$684.60	14 weeks	\$146.00	\$584.00	14 Weeks
E14	Guy attachment per specifications	4	\$0.00	\$0.00		\$0.00	\$0.00		\$172.25	\$689.00	14 weeks	\$146.00	\$584.00	14 Weeks
E15	Guy attachment per specifications	4	\$0.00	\$0.00		\$0.00	\$0.00		\$173.90	\$695.60	14 weeks	\$146.00	\$584.00	14 Weeks
E16	Guy Plate per specifications	44	\$0.00	\$0.00		\$0.00	\$0.00		\$26.25	\$1,155.00	14 weeks	\$21.94	\$965.36	14 Weeks
E17	Oxide Compound for #1033 ACSS	10	\$0.00	\$0.00		\$0.00	\$0.00		\$16.00	\$160.00	4 weeks	\$16.80	\$168.00	2 Weeks
E18	Oxide Compound for #1431 ACSS	10	\$0.00	\$0.00		\$0.00	\$0.00		\$16.00	\$160.00	4 weeks	\$16.80	\$168.00	2 Weeks
E19	Splice for #1033 ACSS, two piece.	36	\$0.00	\$0.00		\$0.00	\$0.00		\$111.20	\$4,003.20	7 weeks	\$98.20	\$3,535.20	6-7 Weeks
E20	Splice, #1431 ACSS, two piece,	70	\$0.00	\$0.00		\$0.00	\$0.00		\$145.00	\$10,150.00	10 weeks	\$132.12	\$9,248.40	7-11 Wks
F-1	Davit Arm 7.5 ft.	2	\$0.00	\$0.00		\$0.00	\$0.00		\$325.50	\$651.00	12 weeks	\$286.00	\$572.00	8 Weeks
F-2	Davit Arm 8.5 ft.	24 / - 4	\$0.00	\$0.00		\$269.00	\$269.00	4/10/2006	\$384.20	\$9,220.80	12 weeks	\$174.00	\$60.00	8-10 Wks
F-3	Dead-end Compression	12	\$0.00	\$0.00		\$0.00	\$0.00		\$179.00	\$2,148.00	9 weeks	\$141.20	\$1,694.40	9 Weeks
F-4	Dead-end Compression	24	\$0.00	\$0.00		\$0.00	\$0.00		\$247.00	\$5,928.00	9 weeks	\$194.37	\$4,664.88	9 Weeks
Vendor Award Total				\$88,510.60			\$1,947.00			\$0.00			\$101,516.97	

F2 Line item deleted due to
wrong item # specified

Tabulation for Bid #06-50
Transmission Lines Materials

TOTAL AWARD - \$892,144.38