
 General Items Young Contractors
ITEM EST. Unit Item Unit Item Unit Item
NO. QUANT. UNIT Description Price Total Price Total Price Total

1 1 LS Mobilization, setup, & project overhead 280,000.00 280,000.00 150,000.00 150,000.00 620,920.00 620,920.00
2 1 LS Traffic control 55,000.00 55,000.00 50,000.00 50,000.00 57,178.00 57,178.00
3 1 LS Trench safety 14,000.00 14,000.00 5,000.00 5,000.00 30,039.00 30,039.00
4 1 LS Site clean-up 80,000.00 80,000.00 65,000.00 65,000.00 188,588.00 188,588.00

Total of General Items (Sum lines 1-4) 429,000.00 270,000.00 896,725.00

Demolition Items
5 1 LS Remove & dispose of existing concrete & asphalt pavement 50,000.00 50,000.00 0.00 123,282.00 123,282.00
6 1 LS Remove & dispose of existing carport 3,000.00 3,000.00 100,000.00 100,000.00 4,184.00 4,184.00
7 1 LS Remove & dispose of existing drainage items 10,000.00 10,000.00 10,000.00 10,000.00 17,721.00 17,721.00
8 7 EA Remove 7 deliver fire hydrant assemblies to COCS 1,200.00 8,400.00 500.00 3,500.00 530.00 3,710.00

Total of Demolition Items (Sum lines 5-8) 71,400.00 113,500.00 148,897.00

Paving and Drainage Items
9 44.17 STA ROW preparation 1,500.00 66,255.00 1,000.00 44,170.00 462.00 20,406.54

10 10585 SY 6" lime stablized subgrade 4.20 44,457.00 2.00 21,170.00 7.09 75,047.65
11 159 TONS Lime for subgrade stabilization 120.00 19,080.00 125.00 19,875.00 170.00 27,030.00
12 9365 SY 6" crushed limestone 9.70 90,840.50 9.00 84,285.00 9.53 89,248.45
13 9365 SY MC-30 asphalt prime coat 0.90 8,428.50 1.50 14,047.50 1.35 12,642.75
14 9365 SY 2" type D HMAC asphalt pavement 7.00 65,555.00 10.00 93,650.00 12.03 112,660.95
15 5969 LF Reinforced concrete curb & gutter 12.00 71,628.00 10.00 59,690.00 12.30 73,418.70
16 4250 SY 8" cement stabilized subgrade 3.10 13,175.00 2.00 8,500.00 1.93 8,202.50
17 72 TONS Cement for subgrade 200.00 14,400.00 125.00 9,000.00 183.00 13,176.00
18 3808 SY 6" reinforced concrete paving 38.00 144,704.00 40.00 152,320.00 40.79 155,328.32
19 2047 LF 6" doweled on curb 4.00 8,188.00 4.00 8,188.00 3.54 7,246.38
20 2258 SY 4 1/2" reinforced concrete sidewalk paving 34.00 76,772.00 36.00 81,288.00 38.69 87,362.02
21 60 EA Residential reinforced concrete driveway turnout 825.00 49,500.00 1,000.00 60,000.00 540.00 32,400.00
22 15 EA Type "A" curb inlet 2,400.00 36,000.00 2,500.00 37,500.00 2,286.00 34,290.00
23 3 EA Type "B" curb inlet 3,000.00 9,000.00 3,000.00 9,000.00 1,643.00 4,929.00
24 16 EA Type "C" curb inlet 3,600.00 57,600.00 3,500.00 56,000.00 4,874.00 77,984.00
25 7 EA Concrete junction box 2,600.00 18,200.00 3,000.00 21,000.00 3,250.00 22,750.00
26 1 EA Concrete junction box 2,600.00 2,600.00 4,000.00 4,000.00 3,304.00 3,304.00
27 1026 LF 18" RCP storm sewer 39.00 40,014.00 70.00 71,820.00 76.21 78,191.46
28 1176 LF 21" RCP storm sewer 44.00 51,744.00 79.00 92,904.00 78.51 92,327.76
29 531 LF 24" RCP storm sewer 47.00 24,957.00 79.00 41,949.00 87.16 46,281.96
30 678 LF 27" RCP storm sewer 55.00 37,290.00 92.00 62,376.00 89.95 60,986.10
31 640 LF 30" RCP storm sewer 57.00 36,480.00 92.00 58,880.00 95.54 61,145.60
32 112 LF 36" RCP storm sewer 75.00 8,400.00 135.00 15,120.00 124.26 13,917.12
33 761 LF 42" RCP storm sewer 92.00 70,012.00 170.00 129,370.00 157.81 120,093.41
34 317 LF 5'W x 2.5'H cast in place box culvert 200.00 63,400.00 250.00 79,250.00 214.38 67,958.46
35 249 LF Concrete curb & gutter repair 14.50 3,610.50 15.00 3,735.00 13.38 3,331.62
36 1 EA Connect proposed 5' x 2.5' H box culvert 2,000.00 2,000.00 1,000.00 1,000.00 1,487.00 1,487.00
37 1 EA Connect prposed 24" RCP storm sewer to existing inlet box 1,000.00 1,000.00 1,000.00 1,000.00 825.00 825.00
38 1 EA Break out slot in existing curb inlet box 450.00 450.00 500.00 500.00 583.00 583.00
39 1 EA Connect proposed 42" RCP storm sewer to existing 1,700.00 1,700.00 2,000.00 2,000.00 1,036.00 1,036.00
40 133 LF Asphalt pavement repair for storm sewer 55.00 7,315.00 35.00 4,655.00 104.76 13,933.08
41 217 LF Concrete pavement repair for storm sewer 96.00 20,832.00 46.00 9,982.00 53.81 11,676.77
42 134 LF Temporary pavement repair for storm sewer 37.00 4,958.00 25.00 3,350.00 92.40 12,381.60
43 95 LF Gravel pavement repair for storm sewer 43.00 4,085.00 25.00 2,375.00 83.00 7,885.00
44 1 LS Relocate/reset exisitng mail boxes, street signs, traffic signs 16,000.00 16,000.00 2,500.00 2,500.00 1,064.00 1,064.00
45 47.5 SY Reinforced concrete paving for exisiting driveway 57.00 2,707.50 50.00 2,375.00 42.19 2,004.03
46 206 SY Reshape/recompact exsting gravel driveway 8.00 1,648.00 10.00 2,060.00 14.14 2,912.84

Total of Paving & Drainage Items (Sum lines 9-46) 1,194,986.00 1,370,884.50 1,457,449.07
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Water System Items
47 147 LF 12" C-909 PVC waterline 76.00 11,172.00 100.00 14,700.00 64.62 9,499.14
48 2980 LF 8" C-909 PVC waterline 49.00 146,020.00 40.50 120,690.00 39.34 117,233.20
49 6842 LF 6" C-909 PVC waterline 42.00 287,364.00 34.50 236,049.00 30.42 208,133.64
50 1224 LF 3" SDR 21 PVC waterline 21.00 25,704.00 28.00 34,272.00 18.07 22,117.68
51 3 EA 16" butterfly valve and box 4,000.00 12,000.00 4,300.00 12,900.00 3,052.00 9,156.00
52 1 EA 12" gate valve and box 1,600.00 1,600.00 1,652.00 1,652.00 1,810.00 1,810.00
53 12 EA 8" gate valve and box 1,000.00 12,000.00 1,040.00 12,480.00 1,153.00 13,836.00
54 32 EA 6" gate valve and box 740.00 23,680.00 780.00 24,960.00 908.00 29,056.00
55 60 LF 8" C-909 PVC installed 63.00 3,780.00 75.00 4,500.00 78.15 4,689.00
56 60 LF 8" C-909 PVC installed 59.00 3,540.00 75.00 4,500.00 71.17 4,270.20
57 7 EA TYPE I fire hydrant assembly 2,800.00 19,600.00 3,000.00 21,000.00 2,860.00 20,020.00
58 3 EA TYPE II fire hydrant assembly 2,900.00 8,700.00 2,800.00 8,400.00 2,461.00 7,383.00
59 36 EA Relocate & reconnect existing water meter 500.00 18,000.00 300.00 10,800.00 412.00 14,832.00
60 34 EA Long water service transfer 660.00 22,440.00 1,000.00 34,000.00 774.00 26,316.00
61 94 EA Short water service transer 450.00 42,300.00 600.00 56,400.00 466.00 43,804.00
62 13 EA Disconnect and cap exisitng waterlines 280.00 3,640.00 1,000.00 13,000.00 674.00 8,762.00
63 98 LF 14" steel casing installed 100.00 9,800.00 75.00 7,350.00 105.00 10,290.00
64 18 LF 10" steel casing installed 90.00 1,620.00 75.00 1,350.00 90.00 1,620.00
65 1 EA Interconnect proposed 8" C-909 PVC waterline 1,800.00 1,800.00 3,000.00 3,000.00 2,739.00 2,739.00
66 2 EA Interconnect new 6" C-909 PVC waterline 1,800.00 3,600.00 3,000.00 6,000.00 2,045.00 4,090.00
67 1 EA Interconnect new 12" C-909 PVC waterline 1,500.00 1,500.00 2,500.00 2,500.00 2,134.00 2,134.00
68 1 EA Interconnect new 8" C-909 PVC waterline 1,200.00 1,200.00 2,500.00 2,500.00 1,470.00 1,470.00
69 1 EA Interconnect new 8" C-909 PVC waterline 1,100.00 1,100.00 2,500.00 2,500.00 1,494.00 1,494.00
70 3 EA Interconnect new 6" C-909 PVC waterline 1,000.00 3,000.00 2,000.00 6,000.00 1,547.00 4,641.00
71 1 LS 2" schedule 40 PVC service line 2,100.00 2,100.00 3,000.00 3,000.00 2,220.00 2,220.00
72 154 LF 1 1/2" Type "K" copper tubing water service line 18.00 2,772.00 20.00 3,080.00 14.54 2,239.16
73 1070 LF 1" Type "K" copper tubing water service line 16.00 17,120.00 20.00 21,400.00 11.71 12,529.70
74 37 LF 3/4" Type "K" copper tubing water service line 14.00 518.00 20.00 740.00 11.00 407.00
75 2 EA 6" blow off valve 1,600.00 3,200.00 800.00 1,600.00 1,900.00 3,800.00
76 3 EA 2" blow off valve 730.00 2,190.00 800.00 2,400.00 829.00 2,487.00
77 110 LF Remove and dispose of existing 6" waterline 20.00 2,200.00 20.00 2,200.00 11.61 1,277.10
78 165 LF Remove and dispose of exisiting 2" waterline 20.00 3,300.00 20.00 3,300.00 5.00 825.00
79 1064 LF Asphalt pavement repair for water related items 38.00 40,432.00 40.00 42,560.00 28.92 30,770.88
80 1178 LF Temporary pavement repair for water related items 30.00 35,340.00 26.00 30,628.00 21.75 25,621.50
81 564 LF Concrete pavement repair 96.00 54,144.00 56.00 31,584.00 32.12 18,115.68
82 833 LF Gravel pavement repair for water related items 30.00 24,990.00 26.00 21,658.00 24.03 20,016.99
83 10268 LF Grout fill exisitng water line after abandonment 2.90 29,777.20 3.00 30,804.00 5.64 57,911.52
84 57 EA Curb and gutter repair for water related items 180.00 10,260.00 25.00 1,425.00 78.00 4,446.00

Total for Water System Items (Sum of lines 47-84) $893,503.20 $837,882.00 $752,063.39

Sanitary Sewer Items
85 2935 LF 8" SDR 26 PVC 40.00 117,400.00 42.25 124,003.75 54.63 160,339.05
86 5108 LF 6" SDR 26 PVC (ASTM D3034) sanitary sewer line 38.00 194,104.00 40.00 204,320.00 52.25 266,893.00
87 90 LF 8" SDR 26 PVC (ASTM D3034) sanitary sewer line 40.00 3,600.00 75.00 6,750.00 110.26 9,923.40
88 15 EA Precast concrete manholes 2,200.00 33,000.00 2,500.00 37,500.00 2,545.00 38,175.00
89 3 EA Construct standard concrete manhole on exisiting sewer line 2,300.00 6,900.00 2,500.00 7,500.00 3,618.00 10,854.00
90 4 EA Precast concrete drop manholes 3,700.00 14,800.00 3,500.00 14,000.00 3,350.00 13,400.00
91 5481 LF Flowable fill (grout) concrete for existing sewer line 3.10 16,991.10 4.00 21,924.00 7.48 40,997.88
92 6 EA Standard 6" cleanout assembly 640.00 3,840.00 800.00 4,800.00 580.00 3,480.00
93 73 EA Short sewer service transfer 380.00 27,740.00 500.00 36,500.00 466.00 34,018.00
94 49 EA Long sewer service transfer 580.00 28,420.00 1,000.00 49,000.00 762.00 37,338.00
95 155 LF 16" steel casing (1/2" thick) 310.00 48,050.00 260.00 40,300.00 223.92 34,707.60
96 2 EA Connect proposed 4" service line to exisitng house plumbing 1,000.00 2,000.00 500.00 1,000.00 732.00 1,464.00
97 7 EA Disconnect and cap existing sanitary sewer line 400.00 2,800.00 200.00 1,400.00 502.00 3,514.00
98 1 EA Connect proposed sewer line to existing manhole 600.00 600.00 1,000.00 1,000.00 1,310.00 1,310.00
99 60 EA Curb and gutter repair for sewer relating crossings 180.00 10,800.00 25.00 1,500.00 94.00 5,640.00
100 993 LF Asphalt pavement repair for sewer related items 65.00 64,545.00 60.00 59,580.00 57.61 57,206.73
101 1624 SY Asphalt pavement repair for sewer main & manhole 75.00 121,800.00 130.00 211,120.00 194.41 315,721.84
102 1582 LF Temporary pavement repair for sewer related items 47.00 74,354.00 46.00 72,772.00 48.11 76,110.02
103 116 LF Concrete pavement repair for sewer related items 105.00 12,180.00 140.00 16,240.00 60.76 7,048.16
104 165 LF Gravelpavement repair for sewer related items 47.00 7,755.00 46.00 7,590.00 47.31 7,806.15
105 5 EA Remove and dispose of existing rim, lid and cone 1,200.00 6,000.00 1,000.00 5,000.00 386.00 1,930.00
106 7 EA Remove and dispose of existing manhole including cone, etc. 900.00 6,300.00 1,000.00 7,000.00 396.00 2,772.00
107 3 EA Remove and dispose of exisiting manhole including cone, etc 400.00 1,200.00 500.00 1,500.00 429.00 1,287.00
108 2532 LF Remove and dispose of existing sewer 4.00 10,128.00 4.00 10,128.00 12.44 31,498.08

Total of Sanitary Sewer Items (Sum line 85-108) 815,307.10 942,427.75 1,163,433.91

TOTAL AMOUNT OF BASE BID (SUM LINES 1-108) 3,404,196.30 3,534,694.25 4,269,671.37
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Concrete Pavement
Alternate Bid I - Items To Be Deleted

10 10585 SY 6" lime stabilized subgrade 4.20 (44,457.00) 2.00 (21,170.00) 7.09 (75,047.65)
11 159 TONS Lime for subgrade stabilization 120.00 (19,080.00) 125.00 (19,875.00) 162.19 (25,788.21)
12 9365 SY 6" crushed limestone 9.70 (90,840.50) 9.00 (84,285.00) 9.41 (88,124.65)
13 9365 SY MC-30 Asphalt prime coat 0.90 (8,428.50) 1.50 (14,047.50) 1.35 (12,642.75)
14 9365 SY 2" Type D HMAC asphalt pavement 7.00 (65,555.00) 10.00 (93,650.00) 12.03 (112,660.95)
15 5969 LF Reinforced concrete curb & gutter 12.00 (71,628.00) 10.00 (59,690.00) 12.30 (73,418.70)

Alternate Bid I - Items to be Added
16 10585 SY 8" cement stabilized subgrade with minimum of 5% cement 1.70 17,994.50 2.00 21,170.00 2.86 30,273.10
17 177 TONS Cement for subgrade stabilization 152.00 26,904.00 125.00 22,125.00 183.00 32,391.00
18 9855 SY 6" reinforced concrete paving 33.00 325,215.00 40.00 394,200.00 34.66 341,574.30
19 5969 LF 6" doweled on curb 3.50 20,891.50 3.25 19,399.25 3.41 20,354.29

Alternate Bid I Subtotals 91,016.00 164,176.75 36,909.78
Delete Items 10-15 (299,989.00) (292,717.50) (387,682.91)
Add Items 16-19 391,005.00 456,894.25 424,592.69

HDPE Storm Sewer
Alternate Bid II - Items To Be Deleted

27 1026 LF 18" RCP storm sewer 39.00 (40,014.00) 70.00 (71,820.00) 76.21 (78,191.46)
28 1176 LF 21" RCP storm sewer 44.00 (51,744.00) 79.00 (92,904.00) 78.51 (92,327.76)
29 531 LF 24" RCP storm sewer 47.00 (24,957.00) 79.00 (41,949.00) 87.16 (46,281.96)
30 678 LF 27" RCP storm sewer 55.00 (37,290.00) 92.00 (62,376.00) 89.95 (60,986.10)
31 640 LF 30" RCP storm sewer 57.00 (36,480.00) 92.00 (58,880.00) 95.54 (61,145.60)
32 112 LF 36" RCP storm sewer 75.00 (8,400.00) 135.00 (15,120.00) 124.26 (13,917.12)
33 761 LF 42" RCP storm sewer 92.00 (70,012.00) 170.00 (129,370.00) 157.81 (120,093.41)

Alternate Bid II - Items to be Added
109 1026 LF 18" HDPE storm sewer 30.00 30,780.00 57.00 58,482.00 62.34 63,960.84
110 1176 LF 21" HDPE storm sewer 39.00 45,864.00 65.00 76,440.00 64.00 75,264.00
111 531 LF 24" HDPE storm sewer 39.00 20,709.00 65.00 34,515.00 64.49 34,244.19
112 678 LF 27" HDPE storm sewer 47.00 31,866.00 75.00 50,850.00 83.08 56,328.24
113 640 LF 30" HDPE storm sewer 57.00 36,480.00 75.00 48,000.00 84.85 54,304.00
114 112 LF 36" HDPE storm sewer 53.00 5,936.00 102.00 11,424.00 101.61 11,380.32
115 761 LF 42" HDPE storm sewer 66.00 50,226.00 128.00 97,408.00 126.57 96,319.77

Alternate Bid II Subtotals (47,036.00) (95,300.00) (81,142.05)
Delete Items 27-33 (268,897.00) (472,419.00) (472,943.41)
Add Items 109-115 221,861.00 377,119.00 391,801.36

Additive Bid I - Mill and Overlay Highland Street
 Items to be Added

1 4675 SY Mill & dispose of 2" of existing asphalt concrete 2.60 12,155.00 3.50 16,362.50 4.28 20,009.00
2 4675 SY RC-15 asphalt tack coat 0.40 1,870.00 1.50 7,012.50 1.35 6,311.25
3 4675 SY 2" Type D HMAC asphalt pavement 6.90 32,257.50 10.00 46,750.00 12.32 57,596.00

Total Additive I (sum items 1-3) 46,282.50 70,125.00 83,916.25

Additive Bid II - Mill and Overlay Montclaire Avenue
 Items to be Added

1 5005 SY Mill & dispose of 2" of existing asphalt concrete 2.60 13,013.00 3.50 17,517.50 4.28 21,421.40
2 5005 SY RC-15 asphalt tack coat 0.40 2,002.00 1.50 7,507.50 1.35 6,756.75
3 5005 SY 2" Type D HMAC asphalt pavement 6.90 34,534.50 10.00 50,050.00 12.23 61,211.15

Total Additive II (sum items 1-3) 49,549.50 75,075.00 89,389.30

Additive Bid III- Surface Treatment - Highland Street
 Items to be Added

1 4675 SY Seal coat surface treatment 2.40 11,220.00 3.50 16,362.50 10.40 48,620.00
Total Additive III (sum item 1 ) 11,220.00 16,362.50 48,620.00

Additive Bid IV- Surface Treatment - Montclaire Avenue
 Items to be Added

1 5005 SY Seal coat surface treatment 2.40 12,012.00 3.50 17,517.50 10.40 52,052.00
Total Additive IV (sum item 1 ) 12,012.00 17,517.50 52,052.00

I TOTAL AMOUNT OF BASE BID (SUM LINES 1-108) $3,404,196.30 $3,534,694.25 $4,418,568.37
II Alternate Bid I Subtotals 91,016.00 164,176.75 36,909.78
III Alternate Bid II Subtotals ($47,036.00) ($95,300.00) ($81,142.05)
IV Total Additive I (sum items 1-3) $46,282.50 $70,125.00 $83,916.25
V Total Additive II (sum items 1-3) $49,549.50 $75,075.00 $89,389.30
VI Total Additive III (sum item 1 ) $11,220.00 $16,362.50 $48,620.00
VII Total Additive IV (sum item 1 ) $12,012.00 $17,517.50 $52,052.00

TOTAL BASE BID + II THRU VII $3,567,240.30 $3,782,651.00 $4,648,313.65
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